SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

CLEARING/DEMOLITION

SCOPE OF WORK

The scope of work for clearing/demolition is defined as follows and includes
all labor, material, equipment, supervision, coordination of inspections by
responsible authorities, and all other incidental items to provide a complete
job, more specifically but not limited to:

A. CLEARING AND GRUBBING
sy Zh)égla_.

1. The Prime Subcontractor will be responsible for the removal of all trees,
shrubs and vegetation from all areas as designated by the Contractor.

2. The Developer will clearly mark the limits of clearing prior to the start
of work.

3. All grubbing and stripping of vegetation shall be done in cleared areas and
removed from the site by this Subcontractor.

4. All stumps will be uprooted and removed from the site by this Prime
Subcontractor. Once the stumps are removed the Prime Subcontractor will rake
the area to insure that all root material is removed.

5. There will be no onsite disposal areas.

6. The Prime Subcontractor understands no additional trees will be removed.
Any additional trees removed by him or his Subcontractor either through his or
their negligence or for his convenience will be replaced with a tree of similar
species at his expense.

7. The Prime Subcontractor will remove any fence, trash or miscellaneous
debris now located within the proposed development from the site as part of
this contract.

8. By submitting this bid the Subcontractor is ackowledging that he has
visited the site and is thoroughly familiar with all debris that must be
removed.

9. The Prime Subcontractor will submit a lump sum bid for clearing and
grubbing. The Prime Subcontractor understands that all clearing and grubbing
required to complete the work as described by the "bid set", will be included
in this "lump sum" cost.

10. The Prime Subcontractor will submit, along with his bid, unit price list
for any additional clearing, grubbing and hauling of unsuitable material.
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III

SITE C & E
CLEARING/DEMOLITION
DEMOLITION
1. Rodent baiting prior to demolition and subsequent to demolition in

accordance with all applicable local and state regulations, to include proper
agency inspections and documentation of same.

2. Subcontractor is responsible for all fees and contacting the appropriate

governing personnel prior to start up and schedule required inspections with
the proper authorities, so that progress of work is not delayed.

3. Demolition of existing structures as well as removal of subsurface debris
to a licensed landfill. Prime Subcontractor shall document evidence of proper
disposal. Backfill shall not commence until demolition and removal is
inspected and approved by the Developer’s Construction Manager.

4. Prime Subcontractor shall be responsible for removing all tanks, drums or

containers when encountered. rime Subqgg}ractor shall document vidence of
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5. Consideration and protection of existing paving and all buried utilities

shall be the responsibility of the Prime Subcontractor. Any damage caused by

the work will be repaired at the Prime Subcontractor’s expense.

6. Technical specifications for demolition
"Developer" shall mean Prime Subcontractor

the City of Newark outside the context of City regulations shall imply
Developer/Builder. Any conflict in requirements of this specification with the
main contract, the main contract shall prevail. As the technical
specifications is a City document for a wide range of work, not all sections
are applicable. Scheduling shall be mutually agreed upon. Reference to time
of completion and penalty for failure shall be ignored.

are attached. Any reference to
performing work. Any reference to

7. A construction fence has been erected around the perimeter of the site.
Should fencing interfere with certain aspects of Prime Subcontractor’s work,

Prime Subcontractor shall remove fence and replace immediately upon completion
of such activity, at his own expense.

8. Existing Surface Structures:
A. Extermination as required by govering agencies.

ace structures/buildings shall be removed in full of all
p and debris. The foundations of the structures shall be
removed three (3) feet below proposed finish grades of the to be built
structures as noted on the bidders plan set of drawings. Backfill with
on-site stockpiled material,

Remove all sidewalks, curb, [ﬁsphalt surface contaiminated 5011i]debris,
etc. from the site and document evidence of proper disposal.

Payment for removal of surface structures is based on Lump Sum pricing.

C.

D.

9. Subsurface Structures:

A. Notify Construction Manager immediately upon findings of any subsurface
material.
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

CLEARING/DEMOLITION

B. Foundations are to be removed three (3) feet below proposed finished
grades of the to be built structures as noted on the bidders plan set
of drawings. Remove any existing debris and backfill with existing on
site stockpiled material. Price foundation on a not to exceed basis.
Actual payout for work completed will be based on a unit price for
material tonnage and labor unit prices.

C. Contaminated soils, slabs, burried debris tanks etc. shall be removed
and disposed and backfill wupon Construction Manager Authorization.
Unit prices for material removed by tonnage and labor rates shall
govern payment.

10. Utilities:

A. Prime Subcontractor shall be responsible for contacting the proper
agencies and coordinating the abandonment of the all necessary
utilities and as outlined in the technical specifications (Section 5-
A).

B. Prime Subcontractor is responsible for capping any abandoned utilities
prior to backfilling to prevent an infiltration/exfiltration of fluids.
This is to be included in lump sum pricing.
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